SCHEDULE COF PAY | TEMS PAGE 1
CALL CRDER : 101 CONTRACT ID : R -25666-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 TRAFFI C SI GNAL, NEW

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FI ELD OFFICE, A 6. 000 M35
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
4 201-52370 CLEARI NG RI GHT COF WAY LuUwP LUWP
5 202-02273 CENTER CURB, CONCRETE, REMOVE 8. 700 n2
6 202-02278 CURB, CONCRETE, REMOVE 127. 000 m
7 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LUWP
8 202-60820 SURFACE M LLING ASPHALT 5, 350. 000 ng
9 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 20. 000 EACH
10 202-90277 DETECTOR HOUSI NG, REMOVE 1. 000 EACH
11 202-96133 Pl PE, REMOVE 15. 500 m
12 202-99187 FENCE, FARM FI ELD, REMOVE 250. 000 m
13 203-02000 EXCAVATI ON, COWON 12,597. 000 ng
14 203-02070 BORROW 300. 000 n8
15 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 187. 000 My
16 205-06932 TEMPORARY CHECK DAM STRAW BALES 33. 000 m
17 205-06937 TEMPORARY SI LT FENCE 2, 435. 000 m
18 207-07498 SUBGRADE TREATMENT, TYPE A 13, 550. 000 n
19 211-07454 STRUCTURE BACKFI LL 153. 000 n8
20 301-07448 COWPACTED AGGREGATE, NO 53, BASE 4, 245. 000 My
21 401-07332 QT QA-HVA, 1, 76, SURFACE, 9.5 mm 175. 000 My
22 401-07334 QT QA-HVA, 3, 76, SURFACE, 9.5 mm 131. 500 My
23 401-07403 QU QA-HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 1, 388. 000 My
24 401-07406 QT QA-HVA, 1, 64, BASE, 25 mm 540. 000 My
25 401-07408 QU QA-HVA, 3, 64, BASE, 25.0 mm 5, 200. 000 My
26 402-07432 HVA TYPE A, SURFACE 255. 000 My
27 402-07440 HVA TYPE A, BASE 468. 000 My
28 405-05517 ASPHALT FOR PRI ME COAT 7. 800 My
29 406-05520 ASPHALT FOR TACK COAT 8. 000 My
30 601-04756 ENERGY ABSORBI NG TERM NAL, SPARE PARTS PACKAGE 1. 000 EACH
31 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 4. 000 EACH
32 602-06646 TEMPCRARY CONCRETE BARRI ER 498. 000 m
33 603-06040 FENCE, FARM FI ELD, 1190 mm 55. 000 m
34 603-97461 TEMPORARY FENCE 270. 000 m
35 605-06120 CURB, CONCRETE 64. 000 m
36 605-06140 CURB AND GQUTTER, CONCRETE 47. 600 m
37 605-06255 CENTER CURB, D, CONCRETE 8. 700 n
38 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 901. 000 m
39 607-06365 PAVED SIDE DITCH, G 144.500 m
40 610-07486 HVA FOR APPROACHES, TYPE A 141. 000 My
41 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 88. 100 n
42 611-06497 MAI LBOX ASSEMBLY, SI NGLE 4.000 EACH
43 615- 06490 RI GHT OF WAY MARKER 18. 000 EACH
44 615- 06500 MONUMENT, A . 000 EACH

7
45 615- 06505 MONUMENT, B 5. 000 EACH
46 615-06510 MONUMENT, C 4.000 EACH
47 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 2
CALL CRDER : 101 CONTRACT ID : R -25666-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO 0001 TRAFFI C SI GNAL, NEW

48 621-02770 ERCSI ON CONTRCOL BLANKET 1, 800. 000 n
49 621-06545 FERTI LI ZER 3. 000 My
50 621-06553 SEED M XTURE, R 551. 000 kg
51 621-06557 SEED M XTURE, T 131. 000 kg
52 621- 06565 MJULCH NG MATERI AL 19. 600 My
53 621-06567 WATER 13.500 kL
54 621-06574 SODDI NG 746. 000 n
55 715-01141 GRATED BOX END SECTION, Il, 6:1, MN AREA 0.15 n® 3. 000 EACH
56 715-05048 PIPE, TYPE 4, C RCULAR, 150 mm 2,687. 000 m
57 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 344. 000 m
58 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 32. 000 m
59 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 13. 000 m
60 715-05171 PIPE, TYPE 3, C RCULAR 450 mm 14. 000 m
61 715-05229 PIPE, TYPE 1, DEFORVED, M N. AREA 0.17 n® 54. 000 m
62 715-05363 PI PE, TYPE 3, DEFORVED, M N. AREA 0.17 n® 16. 000 m
63 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
64 715-46010 PI PE END SECTI ON, 450 mm 6. 000 EACH
65 715-46055 PIPE END SECTION, MN. AREA .17 n? 1. 000 EACH
66 718-06528 QUTLET PROTECTOR, 1 1. 000 EACH
67 718-06529 QUTLET PROTECTOR, 2 6. 000 EACH
68 718-06531 QUTLET PROTECTOR, 3 6. 000 EACH
69 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
70 718-52610 AGGREGATE FOR UNDERDRAI NS 608. 000 n8
71 718-99153 GEOTEXTI LES FCR UNDERDRAI N 35. 200 ng
72 720-44000 CASTING ADJUST TO GRADE 2. 000 EACH
73 720-45605 STRUCTURE, NANHOLE, RECONSTRUCT 1. 000 m
74 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
75 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 4, 860. 000 m
76 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 mm 15. 000 m
77 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18. 000 EACH
78 801-06640 CONSTRUCTION SIGN, A 24. 000 EACH
79 801-06645 CONSTRUCTION SIGN, B 14. 000 EACH
80 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUwP
81 801-07118 BARRI CADE, I11-A 36. 000 m
82 801-07119 BARRI CADE, 111-B 21. 000 m
83 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 72.300 m
84 802-05702 SI GN PGST, SQUARE, 2, REINFOCRCED ANCHOR BASE 20. 400 m
85 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 6. 980 n
86 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 9. 340 n2
87 802-76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 mm THI CKNESS 1.130 n
88 804-06771 DELI NEATOR PCST, FLEXI BLE 45. 000 EACH
89 805-01815 S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 4. 000 EACH
90 805-01842 HANDHCOLE, SI GNAL 7.000 EACH
91 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMENT LuUWP LUWP
92 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 276. 000 m
93 805-06834 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE, TS2, TYPE | 1. 000 EACH

94 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 6. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 3
CALL CRDER : 101 CONTRACT ID : R -25666-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO 0001 TRAFFI C SI GNAL, NEW

95 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 1. 000 EACH
96 805-78415 SPAN, CATENARY, AND TETHER 3. 000 EACH
97 805-78420 DI SCONNECT HANGER 3. 000 EACH
98 805-78445 SI GNAL SERVI CE 1. 000 EACH
99 805- 78467 SI GNAL CABLE, 3C 8GA 16. 100 m
100 805-78470 SI GNAL CABLE, ROADWAY LOCOP, 1C 14GA 545. 200 m
101 805-78480 SI GNAL CABLE, 3C 14CGA. 23. 000 m
102 805-78485 SI GNAL CABLE, 5C 14GA 68. 000 m
103 805- 78490 SI GNAL CABLE, 7C 14GA. 875. 800 m
104 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 637. 000 m
105 805-78785 SI GNAL DETECTOR HOUSI NG 4. 000 EACH
106 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 159. 000 m
107 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
108 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 1. 000 EACH
109 805-81060 SI GNAL STRAIN PCLE, STEEL, 11.0 m 3. 000 EACH
110 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 6. 000 EACH
111 805-92951 S| GNAL DETECTCOR HOUSI NG ADJUST TO GRADE 1. 000 EACH
112 805-95466 FLASH NG BEACON W TH SI GNAL AHEAD SI GN, 150nm | BEAM AND 1. 000 EACH
113 808-06368 TRANSVERSE MARKI NG REMOVE 21. 600 m
114 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 50. 000 m
115 808-06703 LINE, THERMOPLASTIC, SCLID, WH TE, 100mm 1, 745. 000 m
116 808-06713 LINE, PAINT, SCLID, WHITE, 100 mm 1, 598. 000 m
117 808-06716 LI'NE, REMOVE 2, 000. 000 m
118 808-75215 LI NE, THERMOPLASTIC, SCLID, WH TE, 300 mm 140. 000 m
119 808-75245 LINE, THERMOPLASTIC, SCLID, YELLOWN 100mm 2,209. 000 m
120 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQLI D, YELLOW 93. 500 m
121 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 600 nm 49. 800 m
122 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 10. 000 EACH
123 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 6. 000 EACH
124 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 60. 000 EACH
125 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 150. 000 EACH
126 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOWN 200mm 707. 000 m

127 808-95933 CURB PAI NTI NG YELLOW 246. 000 m



SCHEDULE COF PAY | TEMS PACGE 4
CALL CRDER : 111 CONTRACT ID : R -25758-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD OFFICE, A 7.000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT, REMOVE 233. 000 n

6 202-51330 PRESENT STRUCTURE, REMOVE LuUwP LUWP

7 202-60820 SURFACE M LLING ASPHALT 2,110. 000 ng

8 203-02000 EXCAVATI ON, COVMON 790. 000 ng

9 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 6. 000 My
10 205-06937 TEMPORARY SI LT FENCE 1, 379. 000 m
11 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 475. 000 n8
12 207-07500 SUBGRADE TREATMENT, TYPE C 2, 095. 000 ng
13 211-07454 STRUCTURE BACKFI LL 407. 000 n8
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 2, 258. 000 My
15 402-07432 HVA TYPE A, SURFACE 167. 000 My
16 402-07433 HVA TYPE B, SURFACE 215. 000 My
17 402-07438 HVA TYPE B, | NTERMVEDI ATE 43. 000 My
18 402-07440 HVA TYPE A, BASE 527. 000 My
19 402-07441 HVA TYPE B, BASE 160. 000 My
20 402-07451 HVA, TYPE B, WEDGE AND LEVEL 432. 000 My
21 405-05518 ASPHALT FOR PRI ME COAT 2,502. 000 ng
22 406- 05521 ASPHALT FOR TACK COAT 6, 969. 000 ng
23 601-01704 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, MODI FI ED 1. 000 EACH
24 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 1.905 m SPACI NG 7.620 m
25 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
26 601-06854 GUARDRAI L, W BEAM NESTED 8. 000 EACH
27 601-94689 GUARDRAI L END TREATMENT, OS 14.000 EACH
28 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 491. 490 m
29 610-07486 HVA FOR APPROACHES, TYPE A 112. 000 My
30 615-06505 MONUMENT, B 10. 000 EACH
31 615-06510 MONUMENT, C 1. 000 EACH
32 616-02320 GEOTEXTI LES 563. 000 n
33 616-05688 RI PRAP, CLASS 1 213. 000 My
34 616-05689 Rl PRAP, CLASS 2 38. 000 My
35 616-06405 RI PRAP, REVETMENT 69. 000 My
36 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 11. 000 EACH
37 621-02770 ERCSI ON CONTRCOL BLANKET 531. 000 n2
38 621-03423 NATI VE GRASSES 00. 440 ha
39 702-51015 CONCRETE, B, FOOTI NGS 63. 600 n8
40 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 244,000 EACH
41 702-93722 CONCRETE, C 49. 100 n8
42 703-51030 REI NFORCI NG STEEL 5, 996. 000 kg
43 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1200 mm 12. 600 m
44 714-26713 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 2400 nm x 2100 mm 14. 000 m
45 714-26724 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 1200 mm 26. 800 m
46 715-05048 PI PE, TYPE 4, C RCULAR 150 mm 73. 500 m

47 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 36. 000

Q
2



SCHEDULE COF PAY | TEMS PAGE 5
CALL CRDER : 111 CONTRACT ID : R -25758-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 801-06625 DETOUR ROUTE MARKER ASSEMBLY 105. 000 EACH
49 801-06640 CONSTRUCTION SIGN, A 48. 000 EACH
50 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
51 801-07118 BARRI CADE, I11-A 97. 200 m
52 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 69. 200 m
53 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nm 7.110 n2
54 802- 76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 00. 720 n
55 808-06712 LI NE, PAINT, BRCKEN, YELLOWN 100 mm 90. 000 m
56 808-06713 LINE, PAINT, SCLID, WHITE, 100 mm 1, 941. 000 m
57 808-06714 LINE, PAINT, SCLID, YELLOWN 100 mm 1, 388. 000 m
58 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 600 nm 8. 000 m
59 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 44. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 6
CALL CRDER : 121 CONTRACT ID : R -26062-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REMOVAL AND ROAD REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 9. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-51330 PRESENT STRUCTURE, REMOVE LuwP LUWP
6 202-51368 SLOPEWALL, REMOVE 745. 000 SYS
7 202-60820 SURFACE M LLING ASPHALT 210. 000 SYS
8 203-02000 EXCAVATI N, COWDN 5, 788. 000 CYs
9 203-02070 BCRROW 9, 369. 000 Cys
10 203-51223 EXCAVATI ON, WATERWAY 401. 000 CYs
11 205-06932 TEMPORARY CHECK DAM STRAW BALES 70. 000 LFT
12 205-06937 TEMPORARY SI LT FENCE 2,842.000 LFT
13 207-07500 SUBGRADE TREATMENT, TYPE C 2,162. 000 SYS
14 211-02060 B BCRROW FCR STRUCTURE BACKFI LL 4. 000 CYs
15 212-06281 STOCKPI LED SELECTED MATERI AL 1, 600. 000 CYs
16 212-06282 STOCKPI LED SELECTED MATERI AL, SALVAGED 1, 600. 000 CYs
17 213-04324 FLOMBLE FI LL 136. 000 CYs
18 303-52308 COWPACTED AGGREGATE, O, 53 3, 540. 000 TON
19 402-07432 HVA TYPE A, SURFACE 275. 000 TON
20 402-07433 HVA TYPE B, SURFACE 330. 000 TON
21 402-07435 HVA TYPE A, | NTERVEDI ATE 368. 000 TON
22 402-07438 HVA TYPE B, | NTERVEDI ATE 461. 000 TON
23 402-07440 HVA TYPE A, BASE 825. 000 TON
24 402-07441 HVA TYPE B, BASE 426. 000 TON
25 405-05518 ASPHALT FOR PRI ME COAT 3, 222.000 SYS
26 406- 05521 ASPHALT FOR TACK CQOAT 4,217.000 SYS
27 601-94689 GUARDRAI L END TREATMENT, OS 2.000 EACH
28 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 100. 000 LFT
29 603-04244 GATE 1. 000 EACH
30 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 2, 600. 000 LFT
31 610-05527 HVA FOR APPROACHES 112. 000 TON
32 615-06490 RI GHT OF WAY MARKER 10. 000 EACH
33 615-06505 MONUMENT, B 2.000 EACH
34 616-02320 GEOTEXTI LES 59. 000 SYS
35 616-06405 RI PRAP, REVETMENT 30. 000 TON
36 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
37 621-04258 SEED M XTURE 7. 800 LBS
38 621-04258 SEED M XTURE 20. 800 LBS
39 621-06545 FERTI LI ZER 00. 200 TON
40 621-06548 SEED M XTURE, CV 10. 000 LBS
41 621-06553 SEED M XTURE, R 376. 000 LBS
42  621- 06557 SEED M XTURE, T 30. 000 LBS
43 621- 06565 MULCH NG MATERI AL 00. 400 TON
44 621- 06567 WATER 41. 000 MG
45 621-07189 COVPCST SO L MULCH 596. 000 CYs
46 621-07598 VETLAND, WASHBQOARDI NG 00. 510 ACRE

47 622-05640 PLANT, DECI DUQUS SHRUB, OVER 24 TO 36 I N 110. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 7
CALL CRDER : 121 CONTRACT ID : R -26062-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REMOVAL AND ROAD REHABI LI TATI ON

48 622- 05650 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 2 TO 2.5 IN, 3. 000 EACH
49 622-05651 PLANT, DECIDUCUS TREE, SINGE STEM OVER 2.5 TO 3.5 IN 52. 000 EACH
50 622-05654 PLANT, PERENN AL 150. 000 EACH
51 622-52436 SIGN, DO NOT MOW OR SPRAY 6. 000 EACH
52 622-91786 SEEDLI NG 1, 195. 000 EACH
53 702-94656 CONCRETE, B 9. 000 CYs
54 713-91028 TEMPORARY RUNAROCUND LUWP LUWP
55 714-96642 TEMPORARY RETAI NI NG WALL LUWP LUWP
56 715-05019 PIPE, TYPE 1, G RCULAR 36 IN. 102. 000 LFT
57 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN 20. 000 LFT
58 715-05115 PIPE, TYPE 1, CRCULAR 6 IN 75. 000 LFT
59 715-05121 PIPE, TYPE 1, G RCULAR 18 IN. 146. 000 LFT
60 715-05169 PIPE, TYPE 3, G RCULAR 15 IN. 105. 000 LFT
61 715-26779 GRATED BOX END SECTIQON, |, 2:1, 48 IN 1. 000 EACH
62 715-26788 GRATED BOX END SECTION, |, 2:1, 60 IN 1. 000 EACH
63 715-46005 PI PE END SECTION, 15 IN 2.000 EACH
64 718-06531 QUTLET PROTECTOR, 3 2. 000 EACH
65 721-43010 AUTOVATI C DRAI NAGE GATE, 18 IN. 1. 000 EACH
66 721-43035 AUTOVATI C DRAI NAGE GATE, 36 IN. 1. 000 EACH
67 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 2, 040. 000 LFT
69 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 6, 400. 000 LFT
70 801-06640 CONSTRUCTI ON SIGN, A 17. 000 EACH
71 801-06645 CONSTRUCTION SIGN, B 10. 000 EACH
72 801-06649 TEMPORARY RAI SED PAVEMENT MARKER, 1 18. 000 EACH
73 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
74 801-07118 BARRI CADE, 111-A 48. 000 LFT
75 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 400. 000 LFT
76 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN 3, 200. 000 LFT
77 808-06716 LI NE, REMOVE 890. 000 LFT

78 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 38. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 8
CALL CRDER : 131 CONTRACT ID : R -26549-A
LETTI NG DATE : 02/18/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO 0001 | NTERCHANGE MCDI FI CATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07040 FIELD CFFICE, C 12. 000 MOS

3 108-01614 PARTNERI NG OVERHEAD LUwP LUWP

4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP

5 201-52370 CLEARI NG RI GHT COF WAY LuUwP LUWP

6 202-02240 PAVEMENT, REMOVE 57, 854. 000 n2

7 202-02241 GUARDRAI L, REMOVE 1, 785. 400 m

8 202-02271 HEADWALL, REMOVE 1. 000 EACH

9 202-02273 CENTER CURB, CONCRETE, REMOVE 807. 800 n
10 202-02278 CURB, CONCRETE, REMOVE 60. 600 m
11 202-02859 GRATED BOX END SECTI ON, REMOVE 3. 000 EACH
12 202-03783 SI GN, PANEL, REMOVE 5. 000 EACH
13 202-04089 SI GN, SHEET, REMOVE 9. 000 EACH
14 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
15 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
16 202-60820 SURFACE M LLI NG ASPHALT 578. 000 n2
17 202-74040 SI GN AND SUPPORTS, W DE FLANGE, REMOVE 9. 000 EACH
18 202-74055 OVERHEAD SI GN STRUCTURE, BOX TRUSS, REMOVE 5. 000 EACH
19 202-74075 OVERHEAD SI GN STRUCTURE, MONOTUBE, REMOVE 1. 000 EACH
20 202-74095 BRI DGE BRACKET ASSEMBLY, REMOVE 5. 000 EACH
21 202-90747 RETAI NI NG WALL, REMOVE 1. 000 n8
22 202-91385 I NLET, REMOVE 2.000 EACH
23 202-93763 LI GHT STANDARD AND FOUNDATI ON, REMOVE 9. 000 EACH
24 202-93974 OVERHEAD S| GN STRUCTURE, CANTI LEVER DOUBLE ARM REMOVE 5. 000 EACH
25 202-94793 BARRI ER, MEDI AN, CONCRETE, REMOVE 132. 830 m
26 202-95027 | MPACT ATTENUATOR, REMOVE 2.000 EACH
27 202-95579 SERVI CE PO NT, REMOVE 6. 000 EACH
28 202-96070 H GH MAST TONER, REMOVE 12. 000 EACH
29 202-96133 PI PE, REMOVE 32. 000 m
30 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUMP LUWP
31 202-98488 PI PE END SECTI QN, REMOVE 7.000 EACH
32 203-02000 EXCAVATI ON, COVMON 285, 320. 000 n8
33 205-03371 SEDI MENT REMOVE 1, 224. 000 n8
34 205-06930 SPLASHPAD, RI PRAP 24.800 My
35 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 1, 830. 800 My
36 205-06932 TEMPORARY CHECK DAM STRAW BALES 194. 400 m
37 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 53. 000 EACH
38 205-06937 TEMPORARY SI LT FENCE 424. 000 m
39 205-06938 TEMPORARY SLOPE DRAIN 393. 200 m
40 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 1, 275. 800 n8
41 207-07498 SUBGRADE TREATMENT, TYPE A 2, 259. 000 ng
42 210-07221 SURGE SUPPRESSI NO DEVI CE 4.000 EACH
43 210-07230 TERM NAL 4.000 EACH
44 210-07234 SENSCR 4.000 EACH
45 210-07237 SPARE 1. 000 EACH
46 210-07237 SPARE 1. 000 EACH
47 210-07237 SPARE 1. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 9
CALL CRDER : 131 CONTRACT ID : R -26549-A
LETTI NG DATE : 02/18/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO 0001 | NTERCHANGE MCDI FI CATI ON
48 210-07237 SPARE 4. 000 EACH
49 210-07528 HUB 3. 000 EACH
50 210-07611 ARl ES 5. 000 EACH
51 211-06467 AGGREGATE FOR END BENT BACKFI LL 375. 200 n8
52 211-07454 STRUCTURE BACKFI LL 35, 582. 800 n8
53 213-52830 FLOMBLE MORTAR 69. 490 n8
54 301-07448 COVPACTED AGCREGATE, NO. 53, BASE 4, 697. 400 My
55 302-06464 SUBBASE FOR PCCP 27,230. 000 n8
56 303-07027 COVPACTED AGGREGATE, RECYCLED 111, 843. 000 My
57 304-07493 HVA WDEN NG TYPE B 1, 267. 000 My
58 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
59 402-07433 HVA TYPE B, SURFACE 1, 036. 000 My
60 402-07438 HVA TYPE B, | NTERVEDI ATE 1, 727.000 My
61 402-07441 HVA TYPE B, BASE 2,725. 800 My
62 402-07451 HVA, TYPE B, WEDGE AND LEVEL 542. 800 My
63 404-05511 SEAL CQOAT, 2 4, 383. 400 n2
64 405-05517 ASPHALT FOR PRI ME COAT 15. 460 My
65 406-05520 ASPHALT FOR TACK COAT 8. 330 My
66 501-06266 PROFI LOGRAPH, PCCP LuUwP LuwP
67 501-06322 QU QA- PCCP, 275 nm 25, 347.000 n
68 501-06324 QU QA-PCCP, 325 nm 88, 462. 000 ng
69 501-06325 QC/ QA- PCCP, 350 nm 29, 088. 000 n
70 502-06331 PCCP, 350 mm 27.720 ng
71 503-03489 RETRCFI TTED TI E BARS 7,532. 000 EACH
72 503-05240 D-1 CONTRACTI ON JO NT 21, 795. 000 m
73 503-05310 TERM NAL JO NT 111.100 m
74 601-01115 GUARDRAI L, WBEAM 0.476 m SPACI NG 11. 430 m
75 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 10. 000 EACH
76 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 1. 000 EACH
77 601-04150 GQUARDRAI L, THRIE BEAM 1.905 m SPACI NG 1, 629. 980 m
78 601-05999 CURVED TERM NAL END 26. 000 EACH
79 601-06228 | MPACT ATTENUATOR, CR W, TL-3 4. 000 EACH
80 601-06238 | MPACT ATTENUATCOR, R1, W, TL-3 2.000 EACH
81 601-06246 | MPACT ATTENUATOR, R2, W, TL-3 1. 000 EACH
82 601-06421 I MPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W, TL-3 1. 000 EACH
83 601-06454 I MPACT ATTENUATOR SPARE PARTS PACKAGE, R2, W, TL-3 1. 000 EACH
84 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 10. 000 EACH
85 601-94689 GUARDRAI L END TREATMENT, CS 13. 000 EACH
86 601-97774 GUARDRAI L END TREATMENT, G5, SPARE PARTS PACKAGE 2.000 EACH
87 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 1,108. 710 m
88 601-99106 GUARDRAI L, WBEAM 0. 952 m SPACI NG 15. 240 m
89 601-99123 GUARDRAI L TRANSI TI ON, GP 5. 000 EACH
90 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 987. 000 m
91 602-06646 TEMPCRARY CONCRETE BARRI ER 10, 215. 000 m
92 602-06729 BARRI ER DELI NEATCR 734. 000 EACH
93 602-06976 BARRI ER, CONCRETE, 1145 nm MODI Fl ED 43. 430 m
94 602-06977 BARRI ER, CONCRETE, 840 mm MODI FI ED 1,094. 740 m
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95 602-91266 MEDI AN BARRI ER, CONCRETE, MODI FI ED 80. 000 m

96 602-91266 MEDI AN BARRI ER, CONCRETE, MO FI ED 246. 450 m

97 602-91266 MEDI AN BARRI ER, CONCRETE, MOD FI ED 543. 380 m

98 602-91266 MEDI AN BARRI ER, CONCRETE, MO FI ED 210. 000 m

99 602-91266 MEDI AN BARRI ER, CONCRETE, MODI FI ED 66. 950 m
100 602-91266 MEDI AN BARRI ER, CONCRETE, MODI FI ED 526. 450 m
101 602-91266 MEDI AN BARRI ER, CONCRETE, MODI FI ED 347.670 m
102 602-91266 MEDI AN BARRI ER, CONCRETE, MODI FI ED 168. 000 m
103 602-91266 MEDI AN BARRI ER, CONCRETE, MODI FI ED 314. 690 m
104 602-91266 MEDI AN BARRI ER, CONCRETE, MODI FI ED 468. 970 m
105 603-06045 FENCE, CHAIN LI NK, 1220 mm 642. 000 m
106 604-06069 CURB RAMP, CONCRETE 46. 600 n2
107 604-06070 S| DEWALK, CONCRETE 212. 400 n2
108 605-06090 CURB, | NTEGRAL, CONCRETE 1, 984. 500 m
109 605- 06095 CURB, | NTEGRAL, B, CONCRETE 162. 400 m
110 605-06120 CURB, CONCRETE 105. 100 m
111 605-06140 CURB AND QUTTER, CONCRETE 418. 600 m
112 605- 06200 CENTER CURB, A, CONCRETE 231. 900 m
113 605-06215 CENTER CURB, D, CONCRETE 501. 900 m
114 605-94811 CURB TURNQUT 7.000 EACH
115 605-97937 CURB AND GUTTER, CONCRETE, ROLL 117. 800 m
116 607-06175 QUTTER, CONCRETE 496. 000 m
117 607-06335 PAVED SIDE DI TCH, A 423. 300 m
118 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 985. 200 ng
119 610-07487 HVA FOR APPROACHES, TYPE B 885. 000 My
120 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 234. 400 n
121 611-06497 VAl LBOX ASSEMBLY, SINGLE 3. 000 EACH
122 611-94923 CEMENT CONCRETE PAVEMENT FOR APPROACHES 1, 334. 000 ng
123 611-94923 CEMENT CONCRETE PAVEMENT FOR APPROACHES 526. 000 ng
124 615-06490 RI GHT OF WAY MARKER 38. 000 EACH
125 615-06505 MONUVENT, B 22.000 EACH
126 615-06510 MONUMENT, C 16. 000 EACH
127 615-06515 MONUMENT, D 57. 000 EACH
128 616-02320 GEOTEXTI LES 6, 611. 000 ng
129 616-06405 Rl PRAP, REVETMENT 2,220. 000 My
130 616-06451 Rl PRAP, UNI FORM 1, 104. 800
131 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4. 000 EACH
132 621-06545 FERTI LI ZER 17.190 My
133 621-06548 SEED M XTURE, CV 14. 600 kg
134 621-06554 SEED M XTURE, U 3, 151. 500 kg
135 621-06557 SEED M XTURE, T 1,575. 750 kg
136 621-06565 MULCH NG MATERI AL 128. 930 My
137 621-06567 WATER 410. 000 kL
138 621-06575 SODDI NG NURSERY 22,699. 000 ng
139 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 5.16 mm 356 nm 4, 467. 000 m
140 702-51005 CONCRETE, A, SUBSTRUCTURE 759. 400 n8
141 702-51015 CONCRETE, B, FOOTI NGS 362. 500 n8
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142 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 327. 400 kg
143 702- 92857 CONCRETE, C, SUBSTRUCTURE 156. 300 n8
144 703-51030 REI NFORClI NG STEEL 98, 854. 000 kg
145 703-51032 REI NFORCI NG STEEL, EPOXY COATED 405, 673. 000 kg
146 703-90512 THREADED BAR SPLI CE 231. 000 EACH
147 703-97703 THREADED BAR SPLI CE, EPOXY COATED 76. 000 EACH
148 704- 05892 CONCRETE, QU A, SUPERSTRUCTURE 1,077.700 n8
149 704-51002 CONCRETE, C, SUPERSTRUCTURE 94. 600 n8
150 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
151 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 4. 000 EACH
152 706-51020 CONCRETE, C, RAILING 129. 800 n8
153 707-05984 STRUCTURAL MEMBERS, CONCRETE |-BEAM 111, 1143 mm X 406 mm 1, 439. 200 m
154 707- 05987 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 1524 mm X 1220 nm 221.700 m
155 709-51821 SURFACE SEAL LUWP LUWP
156 709-51821 SURFACE SEAL LUWP LUWP
157 709-51821 SURFACE SEAL LUWP LUWP
158 709-51821 SURFACE SEAL LUWP LUWP
159 711-51038 STRUCTURAL STEEL LUWP LUwP
160 714-44240 CONCRETE, A, STRUCTURES 688. 000 n8
161 715-02246 PI PE END SECTI ON, 1200 mm 2.000 EACH
162 715-03476 SAFETY METAL END SECTIQON, 4:1, 600 mm 2.000 EACH
163 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 3. 000 EACH
164 715-04612 PI PE 9. 000 m
165 715-04855 PI PE END SECTI ON, 1050 mm 2.000 EACH
166 715-05024 PI PE, TYPE 2, C RCULAR 900 nm 811. 500 m
167 715-05048 PIPE, TYPE 4, C RCULAR 150 nmm 14, 842. 700 m
168 715-05049 PI PE, TYPE 4, CIRCULAR, 200 mm 1, 851. 000 m
169 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 848. 000 m
170 715-05125 PIPE, TYPE 1, CIRCULAR 750 mm 35. 500 m
171 715-05127 PIPE, TYPE 1, CRCULAR 1050 mm 51. 000 m
172 715-05128 PIPE, TYPE 1, CRCUAR 1200 mm 48. 500 m
173 715-05133 PIPE, TYPE 1, C RCULAR 1500 mm 55. 000 m
174 715-05149 PIPE, TYPE 2, G RCULAR 300 nm 831. 000 m
175 715-05151 PIPE, TYPE 2, G RCULAR 375 nm 773. 000 m
176 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 795. 800 m
177 715-05153 PIPE, TYPE 2, CRCULAR, 525 mm 16. 000 m
178 715-05154 PIPE, TYPE 2, G RCULAR 600 nm 323. 500 m
179 715-05156 PIPE, TYPE 2, CRCULAR, 750 mm 93. 500 m
180 715-05159 PIPE, TYPE 2, CRCULAR 1050 mm 1, 583. 000 m
181 715-05163 PIPE, TYPE 2, G RCULAR 1500 nm 260. 000 m
182 715-05164 PIPE, TYPE 2, G RCULAR 1650 mm 172. 000 m
183 715-05168 PIPE, TYPE 3, CIRCULAR, 300 mm 30. 000 m
184 715-05173 PIPE, TYPE 3, C RCULAR 600 mm 9. 000 m
185 715-05175 PIPE, TYPE 3, CRCULAR, 750 mm 26. 000 m
186 715-05217 PIPE, TYPE 5, CRCULAR 300 mm 28. 200 m
187 715-05218 PIPE, TYPE 5, G RCULAR 375 mm 5. 200 m
188 715-05362 PI PE, TYPE 3, DEFCRVED, M N. AREA 0.15 n® 8. 000 m
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189 715-05422 PI PE, SLOTTED DRAIN, 300 nm 754. 200 m
190 715-05423 PI PE, SLOTTED DRAIN, 375 mm 90. 000 m
191 715-05596 PI PE EXTENSI ON, Cl RCULAR, 450 mm 50. 400 m
192 715-05756 PI PE EXTENSI QN, Cl RCULAR, 300 mm 25. 000 m
193 715-05841 CONCRETE ANCHOR, 1500 mm 2. 000 EACH
194 715-05842 CONCRETE ANCHOR, 1050 mm 2.000 EACH
195 715-05889 PI PE EXTENSI ON, Cl RCULAR, 750 mm 3. 000 m
196 715-06004 CONCRETE ANCHOR, 1200 mm 2.000 EACH
197 715-06337 Pl PE EXTENSI ON, C RCULAR, 1200 nm 40. 000 m
198 715-06720 PI PE EXTENSI ON, CI RCULAR, 375 mm 5. 600 m
199 715-07071 SAFETY METAL END SECTION, 4:1, 750 mm 2. 000 EACH
200 715-26734 GRATED BOX END SECTION, 11, 10:1, 1050 nm 1. 000 EACH
201 715-46000 Pl PE END SECTI ON, 300 mm 17. 000 EACH
202 715-46005 PI PE END SECTION, 375 mm 2. 000 EACH
203 715-46010 PI PE END SECTI ON, 450 mm 3. 000 EACH
204 715-46020 PI PE END SECTI ON, 600 mm 4. 000 EACH
205 715-46030 PI PE END SECTION, 750 mm 5. 000 EACH
206 715-46040 PI PE END SECTI ON, 900 mm 1. 000 EACH
207 715-46050 PI PE END SECTION, M N. AREA .15 n? 2.000 EACH
208 715-91361 PIPE, PVC, 150 mm 7.300 m
209 715-91361 PI PE, PVC, 150 nm 23. 500 m
210 715-92459 PI PE END SECTI ON, REI NSTALL 2.000 EACH
211 715-95491 PI PE, RELAID, 450 mm 11. 300 m
212 715-96881 PI PE END SECTI QN, 1350 mm 2.000 EACH
213 715-97690 GRATED BOX END SECTION, I, 10:1, 750 nm 1. 000 EACH
214 715-97693 GRATED BOX END SECTION, 11, 10:1, 900 nmm 1. 000 EACH
215 715-98974 GRATED BOX END SECTION, 11, 6:1, 900 mm 1. 000 EACH
216 716-04892 PI PE, JACKED 98. 000 m
217 716-04892 Pl PE, JACKED 206. 000 m
218 718-06528 QUTLET PROTECTCR, 1 33. 000 EACH
219 718-06529 QUTLET PROTECTCR, 2 2.000 EACH
220 718-06531 QUTLET PROTECTOR, 3 7.000 EACH
221 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 2, 000. 000 m
222 718-52610 AGGREGATE FOR UNDERDRAI NS 6, 510. 110 ng
223 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 6. 000 EACH
224 720-04682 I NLET 2. 000 EACH
225 720-06607 SLOTTED DRAIN PI PE CLEANQUT PORT 4. 000 EACH
226 720-06607 SLOTTED DRAI'N Pl PE CLEANOUT PORT 4. 000 EACH
227 720-44000 CASTI NG ADJUST TO GRADE 11. 000 EACH
228 720-45030 I NLET, E7 22.000 EACH
229 720-45035 I NLET, F7 9. 000 EACH
230 720-45041 I NLET, H5 10. 000 EACH
231 720-45045 I'NLET, J10 9. 000 EACH
232 720- 45055 I NLET, MLO 2.000 EACH
233 720-45065 I NLET, N12 2.000 EACH
234 720-45075 I NLET, R13 8. 000 EACH
235 720-45115 I NLET, A8, MO FI ED 1. 000 EACH
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236 720-45130 I NLET, E7, MO FI ED 2. 000 EACH
237 720-45135 INLET, F7, MOD FI ED 3. 000 EACH
238 720-45140 I NLET, G7, MO FI ED 6. 000 EACH
239 720-45141 INLET, H5, MODI FI ED 20. 000 EACH
240 720-45145 I NLET, J10, MODI Fl ED 2.000 EACH
241 720-45265 PI PE CATCH BASIN, 375 nm 1. 000 EACH
242 720-45410 MANHOLE, C4 7.000 EACH
243 720-45415 MANHCOLE, D4 12. 000 EACH
244 720- 45416 MANHCLE, E4 3. 000 EACH
245 720-45515 MANHOLE, D4, MODI FI ED 1. 000 EACH
246 720- 45605 STRUCTURE, MANHOLE, RECONSTRUCT 3. 100 m
247 720-94847 I NLET, R13, MODI Fl ED 5. 000 EACH
248 720-95409 MANHOLE, J4, MODI FI ED 2.000 EACH
249 720- 96554 I NLET, M3, MODI Fl ED 1. 000 EACH
250 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 69. 400 m
251 726-03784 BEARI NG ASSEMBLY, POT, PB1 5. 000 EACH
252 726-92406 BEARI NG ASSEMBLY, ELASTOVERI C 12. 000 EACH
253 726-92532 BEARI NG ASSEMBLY, ELASTOMERIC, |11 10. 000 EACH
254 728-98377 MASONRY COATI NG LUWP LuwP
255 728-98377 MASCNRY COATI NG LuUwP LUwP
256 728-98377 MASONRY COATI NG LUWP LuwP
257 731-93945 FACE PANELS, CONCRETE 5, 326. 200 n
258 731-93946 WALL ERECTI ON 5, 326. 200 ne
259 731-93947 LEVELI NG PAD, CONCRETE 959. 090 m
260 801-02595 CONTROLLER, RESET TI M NG 4. 000 EACH
261 801-03290 CONSTRUCTION SIGN, C 17.000 EACH
262 801-04308 ROAD CLOSURE SI GN ASSEMBLY 46. 000 EACH
263 801-06201 TEMPORARY PANEL SI GNS 70. 640 n
264 801-06202 TEMPORARY PANEL SI GN SUPPCORTS 71.600 m
265 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 3, 500. 000 m
266 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 86, 000. 000 m
267 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 44. 000 EACH
268 801-06212 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, WORD (ONLY) 23. 000 EACH
269 801-06469 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 200 mm 5, 500. 000 m
270 801-06577 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 600 nmm 150. 000 m
271 801-06625 DETOUR ROUTE MARKER ASSEMBLY 123. 000 EACH
272 801-06640 CONSTRUCTION SIGN, A 178. 000 EACH
273 801-06645 CONSTRUCTION SIGN, B 37. 000 EACH
274 801-06710 FLASH NG ARROW SI GN 690. 000 DAY
275 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUWP
276 801-06808 TRUCK, TOW 1, 750. 000 h
277 801-07118 BARRI CADE, I11-A 342. 000 m
278 801-07119 BARRI CADE, I11-B 136. 800 m
279 801-07612 TEMPCRARY PAVEMENT MARKI NG 600 mm 15. 000 m
280 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 5. 000 EACH
281 801-94295 S| GNAL HEAD, RELCCATE 26. 000 EACH

282 802-02475 SI GN, PANEL, REMOVE AND RELQOCATE 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 14
CALL CRDER : 131 CONTRACT ID : R -26549-A
LETTI NG DATE : 02/18/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO 0001 | NTERCHANGE MCDI FI CATI ON

283 802-04893 REFERENCE POST 3. 000 EACH
284 802-05701 SI GN PGST, SQUARE, 1, REINFOCRCED ANCHOR BASE 339. 100 m
285 802-05702 SI GN PCST, SQUARE, 2, REINFORCED ANCHOR BASE 328. 150 m
286 802-07057 SIGN, PANEL, WTH LEGEND 464. 980 n2
287 802-07059 SI GN, SHEET, AND SUPPCRTS, REMOVE 161. 000 EACH
288 802-07060 SI G\, SHEET, RELOCATE 25. 000 EACH
289 802-07101 SI GN LI GHTI NG SYSTEM TRACK, BOX TRUSS 10. 000 EACH
290 802-07102 SI GN LI GHTI NG SYSTEM TRACK, CANTI LEVER 3. 000 EACH
291 802-07151 W DE FLANGE SI GN PCST SUPPORT FOUNDATI ON, VI | 6. 000 EACH
292 802-07158 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATI ON, | 3. 000 EACH
293 802-07158 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATI ON, | 2.000 EACH
294 802-07271 BOX TRUSS SI GN FOUNDATI ON, V-A 1. 000 EACH
295 802-07271 BOX TRUSS SI GN FOUNDATI ON, V-A 6. 000 EACH
296 802-07272 BOX TRUSS SI GN FOUNDATI ON, V-B 2.000 EACH
297 802-07272 BOX TRUSS SI GN FOUNDATI ON, V-B 2. 000 EACH
298 802-07275 BOX TRUSS SI GN FOUNDATI ON, V-C 11. 000 EACH
299 802-07278 BOX TRUSS SI GN FOUNDATI ON, V-D 2. 000 EACH
300 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 33.470 n
301 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 117. 810 ng
302 802-76040 SI G\, SHEET ENCLOSED LENS W TH LEGEND, 3. 18 mm THI CKNESS 11. 480 ng
303 802-76095 STRUCTURAL STEEL, BREAKAVAY 440. 300 kg
304 802-76110 SPAN OVERHEAD Sl GN STRUCTURE, BOX TRUSS 11. 000 EACH
305 802-76110 SPAN OVERHEAD Sl GN STRUCTURE, BOX TRUSS 1. 000 EACH
306 802-76140 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARM 5. 000 EACH
307 802-76170 WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT ASSEMBLY 32. 460 m
308 802-76175 WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT ASSEMBLY 8. 400 m
309 802-76205 SI GN MODI FI CATI ON ( OVERHEAD) 3. 000 EACH
310 802-93388 BARRI ER WALL SI GN BRACKET ASSEMBLY, MEDI AN 2.000 EACH
311 804-06771 DELI NEATCR PCST, FLEXI BLE 428. 000 EACH
312 805-01815 S| GNAL SUPPCRT FOUNDATI ON, 915mm X 3.7 m 10. 000 EACH
313 805-01842 HANDHOLE, S| GNAL 34. 000 EACH
314 805-01879 SI GNAL SERVI CE, | NSTALL 3. 000 EACH
315 805-02087 TRANSPORTATI ON COF SALVAGEABLE SI GNAL EQUI PVENT LUWP LuUwP
316 805-02150 PEDESTRI AN SI GNAL HEAD, 460 nm 4. 000 EACH
317 805-02373 | NTERCONNECT CABLE, FIBER OPTIC 880. 000 m
318 805-04955 MODULE FOR FI BER CPTI CS 1. 000 EACH
319 805-04977 M CROLCOP 1. 000 EACH
320 805-04977 M CROLCCP 1. 000 EACH
321 805-04977 M CROLCOP 1. 000 EACH
322 805-04977 M CROLCCP 1. 000 EACH
323 805-06107 PADL OCK 16. 000 EACH
324 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 1, 955. 000 m
325 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 556. 600 m
326 805-06592 CONDUI T, STEEL, GALVAN ZED, 50nm 100. 100 m
327 805-06595 CONDUI T, PVC, 50 mm 201. 000 m
328 805-06595 CONDUI T, PVC, 50 nm 1, 102. 200 m
329 805-06600 CONDUI T, PVC, 75 mm 1,102. 200 m
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330 805-06600 CONDUI T, PVC, 75 nm 80. 300 m
331 805-07074 I TS CONTROLLER CABI NET 4. 000 EACH
332 805-07075 I TS CABI NET FOUNDATI ON 4. 000 EACH
333 805-78106 CONTRCOLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 1. 000 EACH
334 805-78109 CONTRCLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 2. 000 EACH
335 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 18. 000 EACH
336 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 2.000 EACH
337 805-78415 SPAN, CATENARY, AND TETHER 8. 000 EACH
338 805-78420 DI SCONNECT HANGER 6. 000 EACH
339 805-78467 SI GNAL CABLE, 3C 8GA 15. 500 m
340 805-78470 SI GNAL CABLE, ROADWAY LOOP, 1C 14CGA 835. 000 m
341 805-78485 SI GNAL CABLE, 5C 14CGA 945. 000 m
342 805-78490 SI GNAL CABLE, 7C 14GA. 385. 000 m
343 805-78500 SI GNAL CABLE, 11C 14GA. 110. 000 m
344 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 2, 230. 000 m
345 805-78746 PREFCRVED LOCP DETECTORS 654. 800 m
346 805-78785 SI GNAL DETECTOR HOUSI NG 8. 000 EACH
347 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 3. 000 EACH
348 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 10. 000 EACH
349 805-86805 SERVI CE PO NT, | 1. 000 EACH
350 805-86810 SERVI CE PO NT, 11 8. 000 EACH
351 805-86820 CONCRETE FOUNDATI ON W TH GROUNDI NG 760 mm X 760 mm X 26. 000 EACH
352 805-86889 PCLE CIRCU T CABLE, 1C NO 10 STRANDED CCPPER 950. 000 m
353 805-86920 MULTI PLE COWPRESSI ON FI TTI NG NOT WATERPROCFED 97. 000 EACH
354 805-86925 MULTI PLE COVWPRESSI ON FI TTI NG WATERPROCFED 16. 000 EACH
355 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 87. 000 EACH
356 805-86935 I NSULATI NG LI NK, WATERPROOFED 32. 000 EACH
357 805-86955 CABLE DUCT NMARKER 32. 000 EACH
358 805-90736 TELEPHONE MODEM 1. 000 EACH
359 805-90737 TELEPHONE SERVI CE 1. 000 EACH
360 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 11. 000 EACH
361 805-98335 WRE, NO 4 CCPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 5, 520. 000 m
362 805-98336 WRE, NO 4 CCPPER IN PLASTIC DUCT, INCONDUT, 4 1/C 250. 000 m
363 807-02191 HANDHOLE, LI GHTI NG 43. 000 EACH
364 807-04309 PORTABLE TOMER LI GHTI NG DRI VE SYSTEM 1. 000 EACH
365 807-04651 W RE 81. 400 m
366 807-04651 W RE 5. 500 m
367 807-04651 W RE 496. 000 m
368 807-04652 SERVI CE PQ NT 4.000 EACH
369 807-78590 HANDHOLE 8. 000 EACH
370 807-82005 SIGN CIRCU T I NSTALLATI ON, BOX TRUSS, 6 LUM NAI RES 3. 000 EACH
371 807-82017 SIGN CIRCU T | NSTALLATI ON, CANTI LEVER, 3 LUM NAI RES 2. 000 EACH
372 807-82056 UNDERPASS CI RCU T | NSTALLATI QN, 6 LUM NAI RES 2.000 EACH
373 807-82400 LI GAT POLE, H GH MAST, 38 mE M H. 13. 000 EACH
374 807-84804 LIGHT POLE, 12.8 mE MH, 3.1 m MAST ARM TRANSFORVER BASE 20. 000 EACH
375 807-84814 LIGHT POLE, 12.8 mE MH, 4.6 m VAST ARM TRANSFORMER BASE 6. 000 EACH

376 807-86620 LUM NAI RE, ROADWAY, H GH PRESSURE SODI UM 400 WATT 26. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 16
CALL CRDER : 131 CONTRACT ID : R -26549-A
LETTI NG DATE : 02/18/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO 0001 | NTERCHANGE MCDI FI CATI ON

377 807-86665 LUM NAI RE, HI GH MAST, 1000 WATT, H GH PRESSURE SCDI UM 78. 000 EACH
378 807-86750 LUM NAI RE UNDERPASS, WALL MOUNTED, HI GH PRESSURE SODI UM 150 12. 000 EACH
379 807-86790 LUM NAI RE, SIGN, MERCURY VAPCOR, W TH GLARE SHI ELD, 250 WATT 33. 000 EACH
380 807-86830 CONCRETE FOUNDATI ON W TH GROUNDI NG 1220 mm DIA. X 6100 nm 13. 000 EACH
381 807-86910 CONNECTCR KI'T, UNFUSED 42.000 EACH
382 807-86915 CONNECTCR KI' T, FUSED 58. 000 EACH
383 807-86950 SI GN, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 56. 000 EACH
384 808-01509 LI NE, PREFORVED PLASTI C, BRCKEN, WH TE, 100 mm 600 mm LI NE, 24. 600 m
385 808-03179 PAVEMENT MESSAGE MARKI NGS, PREFORMED PLASTIC, WORD (ONLY) 28. 000 EACH
386 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 100mm 132. 000 m
387 808-06703 LI NE, THERMOPLASTIC, SCLID, WHI TE, 100nm 3, 285. 000 m
388 808-06705 LI NE, THERMOPLASTIC, SCLID, WH TE, 200 mm 76. 000 m
389 808-06716 LI NE, REMOVE 21, 600. 000 m
390 808-75051 LI NE, PREFCRVED PLASTIC, SOLID, WH TE, 100 nm 18, 097. 000 m
391 808-75053 LI NE, PREFCRVED PLASTIC, SOLID, WHITE, 200 mm 3, 208. 000 m
392 808-75054 LI NE, PREFCRVED PLASTIC, SOLID, YELLOWN 100 mm 8, 403. 000 m
393 808- 75059 LI NE, PREFCRVED PLASTIC, BROKEN, WH TE, 100 nm 3, 045. 000 m
394 808-75061 LI NE, PREFCRVED PLASTIC, BROKEN, WH TE, 125 nm 2,631. 000 m
395 808-75067 TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, STOP LINE, 600 nm 112. 600 m
396 808-75069 TRANSVERSE MARKI NGS, PREFCRVED PLASTI C, CROSSWALK LI NE, 105. 000 m
397 808-75071 PAVEMENT MESSAGE MARKI NGS, PREFCRVED PLASTI C LANE | NDI CATI ON 29. 000 EACH
398 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 2,521. 000 m
399 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, WH TE, 34. 000 m
400 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 59. 900 m
401 808- 75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 150 mm 46. 900 m
402 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 13. 000 EACH
403 808- 75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 4.000 EACH
404 808-75510 TRANSVERSE MARKI NGS, PREFORMED PLASTIC, SCLID, WH TE, 88. 000 m
405 808-75994 PRI SMATI C REFLECTOR 618. 000 EACH
406 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 650. 000 EACH
407 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 1, 651. 000 EACH
408 808-91662 TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, SOLI D, WH TE, 194. 000 m

3

409 808-98796 LI NE, THERMOPLASTIC, DOTTED, WH TE, 100 mm 600 mm LI NE, 9. 600



SCHEDULE OF PAY | TEMS PAGE 17
CALL CRDER : 141 CONTRACT ID : R -26554-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 DRAI NAGE PROBLEM CORRECTI ONS

1 105- 06845 CONSTRUCTI ON ENGI NEERI NG LUMP LUMP
2 105-07039 FIELD OFFI CE, B 8. 000 MOS
3 110- 01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWVP
4 201-52370 CLEAR NG RI GHT OF WAY LUWP LUVP
5 202- 02240 PAVEMENT, REMOVE 122. 000 ne
6 202-60820 SURFACE M LLI NG ASPHALT 6, 900. 000 )
7 203-02000 EXCAVATI ON, COMMON 885. 000 ns
8 205-06932 TEMPCRARY CHECK DAM STRAW BALES 20. 000 m

9 205-06937 TEMPCRARY SI LT FENCE 1, 810. 000 m
10 207- 07500 SUBGRADE TREATMENT, TYPE C 2, 568. 000 )
11 207-07503 SUBGRADE TREATMENT, TYPE E 1, 050. 000 ne
12 211- 07454 STRUCTURE BACKFI LL 4,107. 000 n8
13 303-01180 COVPACTED AGGREGATE, 53 644. 000 My
14 304- 07490 HVA PATCH NG TYPE B 1, 074. 000 My
15 401- 07334 QC/ QA-HVA, 3, 76, SURFACE, 9.5 nm 778. 000 My
16 401- 07403 QC/ QA-HMA, 3, 76, | NTERMVEDI ATE, 19.0 nm 367. 000 My
17 401-07418 QY QA-HWVA, 3, 76, BASE, 25.0 mm 630. 000 My
18 402- 07441 HVA TYPE B, BASE 548. 000 My
19 402- 07453 HVA FOR TEMPORARY PAVENENT 89. 000 My
20 405- 05517 ASPHALT FOR PRI ME COAT 00. 650 My
21 406- 05520 ASPHALT FOR TACK COAT 8. 090 My
22 601- 06035 GUARDRAI L, RESET 25. 000 m
23 604- 06069 CURB RAMP, CONCRETE 140. 000 ne
24  604- 06070 SI DEWALK, CONCRETE 264. 000 ne
25  605- 06120 CURB, CONCRETE 13. 000 m
26  605- 06140 CURB AND GUTTER, CONCRETE 1, 277. 000 m
27 610- 07486 HVA FOR APPROACHES, TYPE A 75. 000 My
28 610- 07487 HVA FOR APPROACHES, TYPE B 652. 000 My
29 611- 05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 358. 000 ne
30 616- 02320 GEOTEXTI LES 90. 000 ne
31 616-06405 Rl PRAP, REVETNMENT 65. 000 My
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 8. 000 EACH
33 621-06545 FERTI LI ZER 00. 540 My
34 621- 06553 SEED M XTURE, R 114. 000 kg
35 621- 06557 SEED M XTURE, T 500. 000 kg
36 621- 06565 MULCH NG MATERI AL 90. 000 My
37 621- 06567 WATER 117. 000 kL
38 621- 06570 TOP SO L 156. 000 n8
39 621- 06575 SODDI NG, NURSERY 5, 833. 000 ne
40 715- 05048 PIPE, TYPE 4, CIRCULAR 150 mm 1, 288. 000 m
41 715- 05053 Pl PE, UNDERDRAI N OUTLET, 150 nm 10. 800 m
42 715- 05149 PIPE, TYPE 2, O RCULAR 300 rm 344. 000 m
43 715-05151 Pl PE, TYPE 2, C RCULAR 375 nm 35. 500 m
44  715- 05152 PIPE, TYPE 2, CIRCULAR 450 mm 40. 000 m
45 715-05153 PIPE, TYPE 2, CIRCULAR 525 mm 525. 000 m
46 715- 05154 PIPE, TYPE 2, O RCULAR 600 rm 110. 000 m
47 715-05156 PIPE, TYPE 2, C RCULAR 750 nm 1, 041. 500 m
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CALL CRDER : 141 CONTRACT ID : R -26554-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 DRAI NAGE PROBLEM CORRECTI ONS

48 715-07071 SAFETY METAL END SECTION, 4:1, 750 mm 1. 000 EACH
49 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m

50 718-52610 AGGREGATE FOR UNDERDRAI NS 296. 200 n8
51 718-99153 GEOTEXTI LES FCR UNDERDRAI N 2,449. 000 ng
52 720- 44000 CASTI NG ADJUST TO GRADE 10. 000 EACH
53 720-45015 I NLET, A8 17. 000 EACH
54 720-45250 CATCH BASI N, K10 24. 000 EACH
55 720-45260 PI PE CATCH BASIN, 300 mm 4.000 EACH
56 720-45275 PI PE CATCH BASIN, 600 nm 4.000 EACH
57 720-45410 MANHOLE, ¢4 11. 000 EACH
58 720-45415 MANHOLE, D4 1. 000 EACH
59 720-45515 MANHOLE, D4, MODI FI ED 9. 000 EACH
60 720-91973 MANHOLE, H4 9. 000 EACH
61 720-98174 I NLET, B15 1. 000 EACH
62 720-99417 CATCH BASIN, Cl15 1. 000 EACH
63 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 10. 000 EACH
64 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 851. 000 m

65 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 3, 545. 000 m

66 801-06640 CONSTRUCTI ON SIGN, A 61. 000 EACH
67 801-06645 CONSTRUCTION SIGN, B 30. 000 EACH
68 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
69 801-07118 BARRI CADE, II1-A 122. 000 m

70 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 193. 600 m

71 802-05702 SI GN POST, SQUARE, 2, REI NFCRCED ANCHOR BASE 6. 200 m

72 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 23.051 ng
73 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 288. 000 m

74 808-06716 LI NE, REMOVE 1, 515. 000 m

75 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 132. 000 m

76 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 586. 000 m

77 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 66. 000 m

78 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI NE, 150 mm 232. 000 m

79 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 38. 000 EACH
80 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 38. 000 EACH
81 808-95933 CURB PAI NTI NG YELLOW 42. 000 m



SCHEDULE OF PAY | TEMS PAGE 19
CALL CRDER : 151 CONTRACT ID : R -26565-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 6. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-01261 TESTI NG FOR ASBESTCS 1. 000 EACH
5 202-02240 PAVEMENT, REMOVE 22.150 ng
6 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LUWP
7 202-74035 SI GN, REMOVE 1. 000 EACH
8 202-94116 LUM NAI RE, REMOVE 1. 000 EACH
9 202-98370 POLE, REMOVE 1. 000 EACH
10 203-02000 EXCAVATI ON, COVWON 375. 000 n8
11 210-04181 Bl CYCLE RACK 8. 000 EACH
12 210-07571 TRELLI S 43. 000 m
13 210-07572 TABLE 2.000 EACH
14 210-07573 CHAI R 8. 000 EACH
15 210-07574 PAVEMENT MARKI NG LUWP LUWP
16 211-07454 STRUCTURE BACKFI LL 100. 000 n8
17 303-52308 COVPACTED AGGREGATE, O, 53 370. 000 My
18 402-05474 HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE 100. 600 My
19 402-05477 HVA SURFACE 9.5 mm MAI NLI NE 33.500 My
20 604-44251 STEPS, CONCRETE 1.750 n8
21 604-91531 S| DEWALK, CONCRETE, 100 nm 188. 800 ng
22 605-06120 CURB, CONCRETE 12. 200 m
23 607-06175 GUTTER, CONCRETE 48.500 m
24 611-03671 TRASH RECEPTACLE 2.000 EACH
25 615-97797 PLAQUE, BRONZE 1. 000 EACH
26 621-06570 TCP SAL 59. 000 n8
27 621-06748 SEEDI NG 234.000 ng
28 622-03948 PLANTER 6. 000 EACH
29 622-05605 PLANT, ANNUAL 120. 000 EACH
30 622-05611 PLANT, BROADLEAF EVERGREEN, CONE, BROAD UPRI GHT, OVER 900 TO 1. 000 EACH
31 622-05651 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 63 TO 88 mm 2.000 EACH
32 622-05654 PLANT, PERENN AL 268. 000 EACH
33 622-05654 PLANT, PERENN AL 82. 000 EACH
34 622-05654 PLANT, PERENN AL 19. 000 EACH
35 622-05655 PLANT, ROOT, TUBER, CORM BULB 36. 000 EACH
36 622-06576 | RRI GATI ON 1. 000 m
37 703-51030 REI NFORCI NG STEEL 4,118. 250 kg
38 703-51032 REI NFORCI NG STEEL, EPOXY COATED 549. 400 kg
39 704-04850 CONCRETE 241. 000 n
40 704-51002 CONCRETE, C, SUPERSTRUCTURE 50. 000 n8
41 712-03812 BENCH 6. 000 EACH
42 714-05065 MASONRY WALL 80. 500 m
43 732-06839 TAP 1. 000 EACH
44 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
45 802- 03896 BOLLARD 2.000 EACH
46 805-93562 WRE, THW NO 10 COPPER IN PLASTIC DUCT, IN CONDUIT, 3 1/C 200. 000 m

47 807-02857 Cl RCU T BREAKER PANEL 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 20
CALL CRDER : 151 CONTRACT ID : R -26565-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

48 807-04671 QUTLET BOX, ELECTRI CAL, WEATHERPROOF 19. 000 EACH
49 807-04779 CONCRETE FOUNDATI ON W TH GROUNDI NG 2. 000 EACH
50 807-04962 LI GHT 2.000 EACH

51 807-04962 LI GHT 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 21
CALL CRDER : 171 CONTRACT ID : RS-25961-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFICE, A 8. 000 M35
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 202-60820 SURFACE M LLING ASPHALT 159, 000. 000 SYS
4 303-07449 COVPACTED AGGREGATE, NO 73 4,100. 000 TON
5 304-07490 HVA PATCH NG TYPE B 500. 000 TON
6 305-98794 COVPACTED AGGREGATE FOR PATCHING 0, 53 100. 000 TON
7 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
8 401-07320 QU QA-HWA, 1, 64, SURFACE, 9.5 nm 3, 734. 000 TON
9 401-07321 QU QA-HWA, 2, 64, SURFACE, 9.5 mm 12, 388. 000 TON
10 401-07390 QU QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm 17,918. 000 TON
11 406- 05520 ASPHALT FOR TACK CQOAT 92. 000 TON
12 608-04395 AGGREGATE FOR SHOULDER DRAI NS 60. 000 TON
13 610-07487 HVA FOR APPROACHES, TYPE B 4, 424. 000 TON
14 615- 06505 MONUMENT, B 6. 000 EACH
15 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 11, 188. 000 LFT
16 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5, 604. 000 LFT
17 801-06640 CONSTRUCTI ON SI GN, A 35. 000 EACH
18 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
19 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 220. 000 LFT
20 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 7, 400. 000 LFT
21 808-06713 LINE, PAINT, SCLID, WH'TE, 4 IN 110, 590. 000 LFT
22 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 72,349. 000 LFT
23 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 50. 000 LFT

24 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 293. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 22
CALL CRDER : 181 CONTRACT ID : RS-26368-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 4.000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-60820 SURFACE M LLING ASPHALT 111, 370. 000 SYS
5 304-07490 HVA PATCH NG TYPE B 926. 000 TON
6 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
7 401-07328 QU QA-HWA, 3, 70, SURFACE, 9.5 nm 8, 521. 000 TON
8 401-07379 QT QA-HVA, 3, 70, |INTERMVEDI ATE, 12.5 mm 13, 679. 000 TON
9 406- 05520 ASPHALT FOR TACK COAT 51. 000 TON
10 610-07487 HVA FOR APPROACHES, TYPE B 1, 380. 000 TON
11 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 5, 857. 000 LFT
12 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5, 902. 000 LFT
13 801-06640 CONSTRUCTI ON SI GN, A 38. 000 EACH
14 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
15 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 5, 795. 000 LFT
16 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN. 35, 843. 000 LFT
17 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 36. 000 LFT

18 808-75340 PAVEMENT MESSAGE NMARKI NGS, THERMOPLASTIC, WCRD, RXR 3. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 23
CALL CRDER : 191 CONTRACT ID : RS-26369-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 2.000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-60820 SURFACE M LLING ASPHALT 79, 717. 000 SYS
5 304-07490 HVA PATCH NG TYPE B 464. 500 TON
6 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
7 401-07328 QU QA-HWA, 3, 70, SURFACE, 9.5 nm 8, 240. 500 TON
8 401-07379 QT QA-HVA, 3, 70, |INTERMVEDI ATE, 12.5 mm 10, 221. 500 TON
9 406- 05520 ASPHALT FOR TACK COAT 42. 500 TON
10 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 2,172.000 LFT
11 610-07487 HVA FOR APPRCACHES, TYPE B 464. 300 TON
12 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 3. 000 EACH
13 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 3,572. 000 LFT
14 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4, 233. 000 LFT
15 801-06640 CONSTRUCTI ON SI GN, A 41. 000 EACH
16 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
17 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 4, 858. 500 LFT
18 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 678. 000 LFT
19 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN. 22, 898. 000 LFT
20 808-06721 TRANSVERSE MARKI NGS, PAINT, CROSSWALK LINE, 4 IN 446. 500 LFT
21 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 97. 500 LFT

22 808-75340 PAVEMENT MESSAGE NMARKI NGS, THERMOPLASTIC, WCRD, RXR 2. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 24
CALL CRDER : 201 CONTRACT ID : RS-26370-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-02260 TREE, 760 mm REMOVE 1. 000 EACH
5 202-60820 SURFACE M LLING ASPHALT 132, 277. 000 ng
6 202-93741 GUARD RAIL END TREATMENT, REMOVE 1. 000 EACH
7 203-02070 BORROW 520. 000 n8
8 304-07490 HVA PATCH NG TYPE B 672. 700 My
9 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
10 401-07322 QU QA-HVA, 3, 64, SURFACE, 9.5 mm 13, 579. 200 My
11 401-07357 QC QA-HVA, 3, 64, | NTERMEDI ATE, 9.5 mm 2, 656. 800 My
12 401-07372 QU QA-HVA, 4, 64, | NTERMEDI ATE, 12.5 mm 18, 204. 000 My
13 406- 05520 ASPHALT FOR TACK COAT 82. 000 My
14 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
15 601-94689 GUARDRAI L END TREATMENT, CS 6. 000 EACH
16 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 571. 900 m
17 610-07487 HVA FOR APPROACHES, TYPE B 2,217.500 My
18 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 5. 000 EACH
19 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
20 621-06559 MJULCHED SEEDI NG R 2,158. 000 ng
21 715-96913 Pl PE, POLYETHYLENE LI NER, 900 mm 17. 000 m
22 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 2,081. 000 m
23 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 2,081. 000 m
24 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
25 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
26 808-06712 LI NE, PAINT, BRCKEN, YELLOW 100 mm 3, 819. 000 m

27 808-06714 LINE, PAINT, SCLID, YELLOWN 100 mm 5,531. 000 m



SCHEDULE OF PAY | TEMS PAGE 25
CALL CRDER : 211 CONTRACT ID : RS-26378-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-60820 SURFACE M LLING ASPHALT 124, 093. 000 SYS
5 304-07490 HVA PATCH NG TYPE B 793. 000 TON
6 401-07328 QU QA-HWA, 3, 70, SURFACE, 9.5 nm 9, 517. 000 TON
7 406- 05520 ASPHALT FOR TACK COAT 29. 000 TON
8 610-07487 HVA FOR APPROACHES, TYPE B 1, 105. 800 TON
9 720-44000 CASTI NG ADJUST TO GRADE 6. 000 EACH
10 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 526. 500 LFT
11 801-06640 CONSTRUCTI ON SI GN, A 60. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
13 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 5, 343. 000 LFT
14 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 68, 080. 000 LFT
15 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN. 29, 921. 000 LFT
16 808-75140 PAVEMENT MESSAGE MARKI NGS, PAINT, WIRD RXR 2.000 EACH

17 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 96. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 26
CALL CRDER : 221 CONTRACT ID : RS-26379-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 1. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-60820 SURFACE M LLING ASPHALT 7,073. 000 SYS
5 202-60820 SURFACE M LLING ASPHALT 107, 728. 000 SYS
6 304-07491 HVA PATCH NG TYPE C 453. 000 TON
7 401-07323 QU QA-HWVA, 4, 64, SURFACE, 9.5 nm 9, 215. 500 TON
8 406-05520 ASPHALT FOR TACK COAT 27.500 TON
9 610-07488 HVA FOR APPROACHES, TYPE C 751. 000 TON
10 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 6, 185. 000 LFT
11 801-06640 CONSTRUCTI ON SI GN, A 36. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
13 808-06712 LI NE, PAINT, BRCKEN, YELLOW 4 IN 5, 951. 000 LFT
14 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 67, 444. 000 LFT
15 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN. 38, 043. 000 LFT
16 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 24.000 LFT

17 808-75320 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 27
CALL CRDER : 231 CONTRACT ID : RS-26382-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 2.000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-60820 SURFACE M LLING ASPHALT 88, 184. 000 SYS
5 304-07491 HVA PATCHING TYPE C 1, 005. 800 TON
6 401-07329 QU QA-HWA, 4, 70, SURFACE, 9.5 mm 14, 465. 500 TON
7 406- 05520 ASPHALT FOR TACK COAT 43. 200 TON
8 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 1, 945. 000 LFT
9 610-07488 HVA FOR APPROACHES, TYPE C 1, 270. 500 TON
10 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 6. 000 EACH
11 720- 44000 CASTI NG ADJUST TO GRADE 2.000 EACH
12 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 7,873. 000 LFT
13 801-06640 CONSTRUCTI ON SI GN, A 42.000 EACH
14 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
15 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 12,573. 000 LFT
16 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 107, 456. 000 LFT
17 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN. 28, 436. 000 LFT
18 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 24. 000 LFT
19 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 3. 000 EACH

20 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 28
CALL CRDER : 241 CONTRACT ID : RS-26388-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 1. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 25, 305. 000 SYS
5 304-07490 HVA PATCH NG TYPE B 304. 000 TON
6 401-07334 QU QA-HWA, 3, 76, SURFACE, 9.5 nm 2,032. 200 TON
7 406- 05520 ASPHALT FOR TACK COAT 5. 800 TON
8 406- 06466 POLYMERI C ASPHALT JO NT TAPE 6, 489. 000 LFT
9 610-07487 HVA FOR APPROACHES, TYPE B 55. 500 TON
10 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 1,747.000 LFT
11 801-06640 CONSTRUCTI ON SI GN, A 22.000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
13 805-02328 SI GNAL CABLE, 1C 14CGA 1, 800. 000 LFT
14 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 450. 000 LFT
15 808-06694 LINE, PAINT, SCQLID, YELLON 8 IN 464. 000 LFT
16 808-06711 LI NE, PAINT, BROKEN, WHITE, 4 IN 1, 360. 000 LFT
17 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 5, 888. 000 LFT
18 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 6, 140. 000 LFT
19 808-75078 TRANSVERSE MARKI NGS, PAINT, SCLID, YELLOW CROSSHATCH LI NE, 492. 000 LFT
20 808-75297 TRANSVERSE MARKI NGS, THERMCOPLASTI C, STOP LINE, 24 IN 177.000 LFT
21 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 16. 000 EACH

22 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 25. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 29
CALL CRDER : 251 CONTRACT ID : RS-26389-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 7, 000. 000 SYS
5 303-52308 COVPACTED AGGREGATE, O 53 806. 500 TON
6 304-07490 HVA PATCH NG TYPE B 3, 326. 000 TON
7 401-07320 QU QA-HWVA, 1, 64, SURFACE, 9.5 nm 4,167. 000 TON
8 401-07321 QU QA-HWA, 2, 64, SURFACE, 9.5 nm 9, 917. 500 TON
9 406- 05520 ASPHALT FOR TACK COAT 41. 100 TON
10 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 35, 124. 000 LFT
11 610-07487 HVA FOR APPRCACHES, TYPE B 669. 600 TON
12 615-06527 MONUMENT, SECTI ON CORNER 17. 000 EACH
13 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 5, 768. 000 LFT
14 801-06640 CONSTRUCTION SIGN, A 28. 000 EACH
15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
16 801-97643 TEMPORARY BUZZ STRI PS 864. 000 LFT
17 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 9, 778. 000 LFT
18 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 88, 119. 000 LFT
19 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN. 18, 566. 000 LFT

20 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 48. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 30
CALL CRDER : 261 CONTRACT ID : RS-26443-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07038 FI ELD OFFICE, A 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 202-02241 GUARDRAI L, REMOVE 100. 000 LFT
4 202-02271 HEADWALL, REMOVE 12. 000 EACH
5 202-60820 SURFACE M LLING ASPHALT 192, 825. 000 SYS
6 202-93135 RAI LROAD CROSSI NG REMOVE LUWP LuwP
7 202-93741 GUARD RAIL END TREATMENT, REMOVE 10. 000 EACH
8 202-96133 Pl PE, REMOVE 270. 000 LFT
9 203-51223 EXCAVATI ON, WATERWAY 5. 000 Cys
10 211-02050 B BORROW 40. 000 CYs
11 301-07448 COVPACTED AGGREGATE, NO 53, BASE 7,362. 000 TON
12 303-01180 COVPACTED AGGREGATE, 53 4,150. 000 TON
13 304-07490 HVA PATCHI NG TYPE B 130. 000 TON
14 304-07507 WDEN NG WTH QU QA-HVA, 1, 64, BASE, 25 mm 8, 900. 000 TON
15 305-98794 COVPACTED AGGREGATE FOR PATCHING 0, 53 45. 000 TON
16 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
17 401-07320 QU QA-HWA, 1, 64, SURFACE, 9.5 mm 3, 300. 000 TON
18 401-07323 QU QA-HVA, 4, 64, SURFACE, 9.5 mm 15, 400. 000 TON
19 401-07373 QT QA-HVA, 4, 64, |NTERMEDI ATE, 12.5 mm 14, 000. 000 TON
20 406-05520 ASPHALT FOR TACK COAT 460. 000 TON
21 506-06334 PCCP PATCHI NG PARTI AL DEPTH 7.000 SYS
22 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 2. 000 EACH
23 601-94689 GUARDRAI L END TREATMENT, OS 10. 000 EACH
24 601-97774 GUARDRAI L END TREATMENT, OS5, SPARE PARTS PACKAGE 2. 000 EACH
25 610-05527 HVA FOR APPROACHES 3, 310. 000 TON
26 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 84. 400 TON
27 612-60410 DRI LLED HOLE FOR UNDERSEAL 1, 360. 000 EACH
28 615-06520 MONUMENT, RE- ESTABLI SH 19. 000 EACH
29 615-06527 MONUMENT, SECTI ON CORNER 15. 000 EACH
30 616-02320 GEOTEXTI LES 450. 000 SYS
31 616-05688 RI PRAP, CLASS 1 65. 000 TON
32 616- 06405 RI PRAP, REVETMENT 13. 000 TON
33 711-91996 REPAI R EXI STI NG STRUCTURE LUWP LUWP
34 715-05119 PIPE, TYPE 1, G RCULAR 15 IN. 260. 000 LFT
35 715-05121 PIPE, TYPE 1, CRCULAR 18 IN 10. 000 LFT
36 715-05595 PI PE EXTENSI ON, C RCULAR, 15 I N 12. 000 LFT
37 715-05597 PI PE EXTENSI ON, CI RCULAR, 24 IN. 6. 000 LFT
38 715-05756 PI PE EXTENSI ON, CI RCULAR, 12 IN. 6. 000 LFT
39 715-46000 PI PE END SECTION, 12 IN 4.000 EACH
40 715-46005 PI PE END SECTION, 15 IN. 16. 000 EACH
41 715-46010 PI PE END SECTION, 18 IN 1. 000 EACH
42  715-46020 PI PE END SECTION, 24 IN 2.000 EACH
43 801- 06203 TEMPORARY PAVEMENT MARKING 4 I N 4, 770. 000 LFT
44 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4, 770. 000 LFT
45 801-06640 CONSTRUCTION SIGN, A 30. 000 EACH
46 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP

47 805-78470 SI GNAL CABLE, ROADVWAY LOOP, 1C 14GA. 3, 000. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 31
CALL CRDER : 261 CONTRACT ID : RS-26443-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 805- 78795 SAW CUT FOR ROADVWAY LOCP AND SEALER 802. 000 LFT
49 805-92951 SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE 6. 000 EACH
50 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 101, 746. 000 LFT
51 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 46, 125. 000 LFT
52 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 34, 266. 000 LFT
53 808-75297 TRANSVERSE MARKI NGS, THERMCPLASTI C, STOP LINE, 24 IN 278. 000 LFT
54 808- 75320 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 34. 000 EACH
55 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 29. 000 EACH
56 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 274.000 EACH
57 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 997. 000 EACH
58 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLON 8 IN 1, 485. 000 LFT

59 808-96016 LI NE, THERMOPLASTIC, SCLID, YELLOW 12 IN 1, 280. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 32
CALL CRDER : 271 CONTRACT ID : RS-26581-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 104, 472. 000 SYS
5 304-07490 HVA PATCH NG TYPE B 40. 000 TON
6 304-07523 WDEN NG WTH QU QA-HVA, 2, 64, BASE, 19 mm 7,934. 000 TON
7 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
8 401-07321 QT QA-HWA, 2, 64, SURFACE, 9.5 nm 9, 903. 500 TON
9 401-07356 QU QA-HVA, 2, 64, | NTERMEDI ATE, 9.5 nm 16, 505. 500 TON
10 406-05520 ASPHALT FOR TACK COAT 29.500 TON
11 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 3, 796. 000 LFT
12 610-07487 HVA FOR APPROACHES, TYPE B 913. 500 TON
13 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 7,070. 000 LFT
14 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 7,070. 000 LFT
15 801-06640 CONSTRUCTI ON SI GN, A 35. 000 EACH
16 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
17 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 26, 184. 000 LFT
18 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 44, 518. 000 LFT

19 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 51. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 33
CALL CRDER : 281 CONTRACT ID : RS-26583-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 506-06333 PCCP PATCH NG FULL DEPTH 104. 000 n

4 507-07479 HVA PARTI AL DEPTH PATCH NG 50. 000 My

5 507-07482 CRACKS AND JO NTS I N PCCP, RQUT AND SEAL 8, 706. 000 m

6 507-07482 CRACKS AND JA NTS IN PCCP, ROUT AND SEAL 12, 290. 000 m

7 605-06090 CURB, | NTEGRAL, CONCRETE 30. 000 m

8 801-06640 CONSTRUCTION SIGN, A 43. 000 EACH
9 801-06710 FLASH NG ARROW SI GN 30. 000 DAY
10 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
11 805-02503 CABLE, ROADWAY LOCP, 1C 14CGA 60. 000 m

12 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 60. 000 m



SCHEDULE OF PAY | TEMS PAGE 34
CALL CRDER : 291 CONTRACT ID : RS-26675-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02241 GUARDRAI L, REMOVE 175. 000 LFT
5 202-60820 SURFACE M LLING ASPHALT 74, 746. 000 SYS
6 303-01180 COVPACTED AGGREGATE, 53 100. 000 TON
7 303-04075 COWPACTED AGGREGATE, O 73 200. 000 TON
8 304-07490 HVA PATCH NG TYPE B 300. 000 TON
9 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
10 401-07322 QU QA-HWA, 3, 64, SURFACE, 9.5 mm 5, 773. 000 TON
11 402-07451 HVA, TYPE B, WEDGE AND LEVEL 300. 000 TON
12 404-05511 SEAL COAT, 2 17, 869. 000 SYS
13 406- 05520 ASPHALT FOR TACK CQOAT 18. 000 TON
14 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 175. 000 LFT
15 610-07487 HVA FOR APPRCACHES, TYPE B 394. 000 TON
16 615-06505 MONUMENT, B 7.000 EACH
17 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 2,512. 000 LFT
18 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 2,512. 000 LFT
19 801-06640 CONSTRUCTI ON SIGN, A 24.000 EACH
20 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
21 805-01844 CONDUI T, STEEL, GALVANIZED, 2 IN., UNDERGROUND 100. 000 LFT
22 805-02328 SI GNAL CABLE, 1C 14GA 980. 000 LFT
23 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 100. 000 LFT
24 805-78785 SI GNAL DETECTCR HOUSI NG 3. 000 EACH
25 805-78795 SAW CUT FCR ROADWAY LOOP AND SEALER 350. 000 LFT
26 805-92951 S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE 3. 000 EACH
27 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 4 IN 20. 000 LFT
28 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2,311. 000 LFT
29 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 51, 927. 000 LFT
30 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 38, 636. 000 LFT
31 808-75043 LI NE, THERMOPLASTIC, SOLID, WHITE, 6 I N 400. 000 LFT
32 808-75215 LI NE, THERMOPLASTIC, SQLID, WH TE, 12 IN 100. 000 LFT
33 808-75297 TRANSVERSE MARKI NGS, THERMCPLASTI C, STOP LINE, 24 IN 104. 000 LFT
34 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 9. 000 EACH
35 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, WORD (ONLY) 2.000 EACH

36 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 604. 000 EACH






